

This document outlines the comprehensive feature set and data points for the ERP system, aligned with the agreed ₹480,000 phased implementation. All fields and workflows are derived directly from the provided source formats and requirements. Pricing is broken down by phase and assigned per module.

Phase 1: Core Pilot & Foundation (Total Cost: ₹25,000)

This phase focuses on the fundamental database architecture, user authentication, and the deployment of the first two critical modules for initial testing. *(Note: Core Database & Server Setup accounts for ₹5,000 of this phase).*

1. Due Bills Status Module (Cost Allocation: ₹10,000)

A module to track the billing lifecycle, from gross amount generation to final payment receipt, capturing all tax and deduction elements.

Feature / Data Field	Functionality Detail
Client & Scheme Identifiers	Dropdown selection for Nagarpalika Name and Scheme Details.
Financial Calculations	Input for Gross Amount. Auto-calculation of SGST, CGST, and Total Bill Amount.
Receipt Tracking	Logging of Received Amount, Cheque Amount, Security Deposit (SD), and IT/TDS deductions.
Timeline Management	Tracking of Bill Date vs. Received Date with dynamic "Pending/Clear" status updates.

2. SAEC Fund Flow Module (Cost Allocation: ₹10,000)

A high-level project financial tracking system monitoring project timelines, staffing costs, and overall fee realization.

Feature / Data Field	Functionality Detail
Project Metadata	Region Name, Client Name, Project Name, and Work Order Date.
Timeline & Deadlines	Tracking Time Limit (Months), Stipulated Completion Date, and Target Completion Date.
Resource Allocation	Tracking assigned Team Leader, Residential Engineer, Design Engineer, and Site Engineer.
Financial Flow	Logging Misc Exp, Staff Exp, Total Project Cost vs. Completed Work Amount and Remaining Work.
Fee Tracking	Calculation of Total Fee, Proposed/Due Bill Amount, Fee Received, and Remaining Fee.

Phase 2: Project & Contract Management (Total Cost: ₹120,000)

3. Work In Progress (WIP) Tracking (Cost Allocation: ₹30,000)

- **Initiation Tracking:** LOI receipt, Agreement scheduling, and Work Order status updates.
- **Financial Baselines:** Recording Amount of Work and Security Deposit details.
- **Staffing Assignment:** Assigning HO Coordinator, RO Coordinator, and tiered staff (L1 through L4).
- **RA Billing Cycle:** Tracking multiple RA Bills (1, 2, 3, 4) including SAEC fees and Project

Expenses.

- **Closure Milestones:** Upload and tracking for Final Progress, Annexure 3A certificates, and Completion Certificates.

4. Contractor Detail Management (Cost Allocation: ₹30,000)

- **Contractor Profiling:** Name of Contractor, Contact Detail, Email, Address, and Tender ID mapping.
- **Work Specifications:** Name of work, Type of Work (e.g., PMC, TPI), Detailed Order mapping, and DPR list mapping.
- **Documentation Uploads:** Document vaults for Work Order copy, Drawings, and Schedule B format.
- **Billing & Completion:** RA bill tracking, final progress formatting, and Completion certificate generation.

5. Tender Management (Cost Allocation: ₹30,000)

- **Tender Sourcing:** Tracking Platform (e.g., npro.gov.in, tendertiger.com), State, City, and Name of Department.
- **Timeline Tracking:** Pre-bid meeting dates, Bidding last date, and Date of Opening.
- **Financials & EMD:** Recording Tender Fee, EMD (Date, Mode, Amount, Return Collection Date).
- **Competitive Analysis:** Price comparison matrix for L1, L2, L3 dealers and Negotiation meeting tracking.

6. Payment Schedules (Cost Allocation: ₹30,000)

- **Scheduled Payments:** Tracking by Date, Due Date, and Scheduled Tenure.
- **Categorization:** Grouping payments into Excise, GST, TDS, and Vehicle Loan.
- **Documentation:** Upload facility for bill copies and detailed descriptions of the bill amount to be paid.

Phase 3: Operations & Asset Tracking (Total Cost: ₹85,000)

7. Vehicle Log Book - Web Dashboard (Cost Allocation: ₹35,000)

- **Vehicle Master:** Vehicle detail mapped to R.C. Book, Insurance, P.U.C, and Tyre/Battery warranty details.

- **Journey Logging:** Date, Tour Start From-To, Start KM, End KM, and auto-calculated Total Travel KM (Supported by photo uploads).
- **Expense Tracking:** Specific fields for Amt of Fuel, Service Particulars, Maintenance, and Tax with bill upload capabilities.
- **Approval Workflow:** Routing travel logs to designated authorities for approval status marking.

8. Property & Asset List (Cost Allocation: ₹25,000)

- **Asset Identification:** Auto-generated Item Code, Category Master (Furniture, Electronics, etc.), Make, and Model.
- **Lifecycle Tracking:** Year of purchase, Qty, Security code, and document vault for Bills & Warranty copies.
- **Assignment:** Mapping assets to specific Person/Office, tracking assigned quantity vs total, and logging Responsible Person.

9. Inward / Outward Register (Cost Allocation: ₹25,000)

- **Document Logging:** Doc Date, Received Date, Doc Ref No, and Source (From Client Master).
- **Actioning:** CC marking to staff, "Action Suggested" task assignment, and Details mapping.
- **Closure:** Reply Date tracking and System Generated Reply Ref No.

Phase 4: Advanced Features & Reporting (Total Cost: ₹90,000)

- **Universal Export/Import (Cost Allocation: ₹30,000):** Advanced Excel data export filters for all aforementioned modules.
- **Automated Notification Engine (Cost Allocation: ₹30,000):** System-generated Reminders & To-Do lists (e.g., Tax renewals, Insurance renewals, PUC renewals, EMD return dates, Payment due dates).
- **Security Auditing (Cost Allocation: ₹30,000):** Comprehensive user-action logs detailing which user created, edited, or deleted specific records.

Phase 5: Android Application Development (Total Cost: ₹160,000)

The native mobile application focuses on field operations, specifically enhancing the WIP and Vehicle Management workflows utilizing the reallocated budget.

- **Mobile Vehicle Management (Cost Allocation: ₹50,000):** Direct camera integration for Odometer readings (Start/End KM) and instant fuel/toll receipt uploads.
- **Field Data Entry (Cost Allocation: ₹40,000):** Real-time logging of "Purpose of travel" and associated projects directly from the site.
- **Approval Dashboard (Cost Allocation: ₹40,000):** Mobile view for managers to quickly review and approve pending vehicle logs and RA bills on the go.
- **Offline Caching (Cost Allocation: ₹30,000):** Ability to queue log entries when working in remote areas without internet, syncing automatically upon reconnection.